
ESTIMATE SUMMARY

ESTIMATE DATE:

PROJECT:

ARCHITECT:

DRAWING DATE:

December 4, 2025

Chanhassen Bluffs Community Center

BKV Group

October 30, 2025

$57,245,456 $312.58

Escalation $0 $0.00

Design Contingency $2,400,000 $13.10

Construction Contingency $2,000,000 $10.92

Contractors Fee $938,763 $5.13

Total Construction Estimate $62,584,219 $341.73

SAC/WAC Fees $300,000 $1.64

Land Purchase $7,000,000 $38.22

City Data Network Systems Design $18,000 $0.10

DAS Cellular Design $27,000 $0.15

DAS Radio Design $13,500 $0.07

Commissioning for Code Compliance $60,000 $0.33

Wetland Delineation $4,300 $0.02

Land Surveying $26,970 $0.15

Pro Forma $30,000 $0.16

Venue Planning $185,000 $1.01

Pre-Opening Services $180,000 $0.98

Owner FF&E $2,466,751 $13.47

Zamboni Allowance $175,000 $0.96

Playground Equipment Allowance $600,000 $3.28

Phone, Data, AV, Cabling $2,307,611 $12.60

Security Systems $381,833 $2.08

Owner Moving Expense $0 $0.00

Owner Artwork and Signage $0 $0.00

Subtotal Owner Costs $13,775,965 $75.22

Design Fees

Arch. Design Fees $3,732,000 $20.38

Subtotal Design Fees $3,732,000 $20.38

Contingency

Owner Contingency $0 $0.00

Subtotal Contingency $0 $0.00

Total Project Estimate $80,092,184 $437.33

Owner Costs

Subtotal Construction Costs
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